FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 04/21/15
PAGE : 003 -1
VENDOR RANKI NG

CALL ORDER  : 003 PROPCSAL ID : E5V83 PROPOSAL DESC :

LETTI NG DATE : 04/07/15 2: 00PM DI STRI CT : 05 43528215201

SET- ASI DE : U R CODE : SCOPE OF WORK | NTENT OF CONTRACT.
CONTRACT TIME : 240 WORKI NG DAYS ( AVAI LABLE DAYS) (REV 8-19-09) (FA 8-24-09) (1-15)

ARTI CLE 4-1 is expanded by the foll ow ng:

The | nprovenents under this Contract consist of the
installation of inpressed current

cathodic protection pile jackets at SR 9 (1-95) over Tonpka
Ri ver (Bridge Nos. 790077 &

790078) .

The summary of pay itens for this project is listed in the
Pl ans.

PREQUALI FI CATI ON REQUI RED

FI NPROJ( S) : 43528215201 (*) F.A NO © NA COUNTI ES : VOLUSI A
LOCAL NAME : SR 9 (1-95) OVER TOMXKA RI VER BRI DGES # 790078 & 7 ROAD NAME : SR 9
PRQJ LIMTS
BI D BI D TOTAL % OVER
RANK VENDOR NO. / NAME TYPE STATUS BI D LOW BI D
1 F591158596 ORI ON MARI NE CONSTRUCTI QN, | NC. Responsi ve W nni ng bid $ 2,750, 720.60 0. 00%
2 F205269497 PROSHOT CONCRETE, | NC. Responsi ve Non-Wnning Bid $ 2,821, 310.00 2.56%

3 F592361020 M & J CONSTRUCTI ON COVPANY OF PI NELLA Responsi ve Non-Wnning Bid $ 3,034, 301.26 10. 30%



CALL ORDER
LETTI NG DATE
SET- ASI DE :
CONTRACT TI ME :

FI NPROJ( S)

LOCAL NAME
PRQJ LIMTS

FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 04/21/15

TABULATI ON OF BI DS PAGE : 003 -2
003 PROPCSAL ID : E5V83 PROPOSAL DESC :
04/ 07/15 2: 00PM DI STRI CT . 05 43528215201
U R CODE : SCOPE OF WORK | NTENT OF CONTRACT
240 WORKI NG DAYS ( AVAI LABLE DAYS) (REV 8-19-09) (FA 8-24-09) (1-15)

ARTICLE 4-1 is expanded by the follow ng

The | nprovenents under this Contract consist of the
installation of inpressed current

cathodic protection pile jackets at SR 9 (1-95) over Tonpka
Ri ver (Bridge Nos. 790077 &

790078) .

The summary of pay itens for this project is listed in the
Pl ans
PREQUALI FI CATI ON REQUI RED

43528215201 (*) F. A, NO . NA COUNTIES : VOLUSI A

SR 9 (1-95) OVER TOMXKA RI VER BRI DGES # 790078 & 7 ROAD NAME : SR 9

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON

SECTI ON 0001 STRUCTURES

0005 0400 0 11
CONCRETE CLASS NS,
0010 0400 60 1

CATHODI C PROTECTI ON - ELECTRI CAL WVORK,
AC PONER SOURCE ASSEMBLY 43528215201

0015 0400 60 3

CATHODI C PROTECTI ON - ELECTRI CAL WVORK,
CONDUI T, WRING AND ACCESSORI ES

43528215201
0020 0400 60 4

CATHODI C PROTECTI ON - ELECTRI CAL WORK,
EQUI PMENT & | NSTRUVENTATI ON 43528215201

0025 0415 1 5

REI NFORCI NG STEEL-

0030 0457 2122

CATHCODI C PROTECTI ON | NTEGRAL PI LE
JACKET, NON- STRUCTURAL, 16.1-30.",

| MPRESSED CURRENT

( 1 ) F591158596 (2 ) F205269497 (3 ) F592361020
ORI ON MARI NE CONSTRUCTI ON, | PROSHOT CONCRETE, | NC. M & J CONSTRUCTI ON COVPANY OF P
QUANTI TY UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
--------------------- S
| | |
15.700 CY 2280. 00000 35796. 00 600. 00000 9420. 00 3160. 88000 49625. 82
GRAVI TY WALL
LUMP | 107646. 00000 107646. 00|  87000. 00000 87000.00]  97892. 96000 97892. 96
4300.000 LS | 150232. 00000 150232. 00| 120225. 00000 120225. 00| 136776. 23000 136776. 23
LUMP | 119543. 00000 119543. 00|  94500. 00000 94500. 00| 109797. 91000 109797. 91
320. 000 LB 2. 25000 720. 00 5. 00000 1600. 00 49. 62000 15878. 40
SUBSTRUCTURE
796. 000 LF 1399. 00000  1113604. 00 1600. 00000  1273600. 00 1678. 19000 1335839. 24




NOTE: Failure to file a protest within the tinme prescribed

in section 120.57(3),

Fl ori da Statutes,

or failure to

post the bond or other security required by law within

the time allowed for filing a bond shal

constitute a

wai ver of proceedi ngs under chapter 120, Florida Statutes.

FLORI DA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 21/ 15
TABULATI ON OF BI DS PAGE : 003 -3
CALL ORDER: 003 PROPCSAL | D: E5W83 LETTI NG DATE: 04/07/15 2: 00PM DI STRICT: 05
( 1 ) F591158596 ( 2 ) F205269497 ( 3 ) F592361020
ORI ON MARI NE CONSTRUCTI ON, PROSHOT CONCRETE, | NC. M & J CONSTRUCTI ON COWANY OF P
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY UNI T PRI CE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE ANMOUNT
______________________________________________________________________ e
0035 0457 2222 490. 000 LF 1690. 00000 828100. 00 1700. 00000 833000. 00 1815. 15000 889423. 50
CATHODI C PROTECTI ON | NTEGRAL PI LE
JACKET, STRUCTURAL, 16.1-30.",
| MPRESSED CURRENT
SECTI ON 0001 TOTALS $ 2,355,641.00 $ 2,419, 345.00 $ 2,635,234.06
______________________________________________________________________ e
SECTI ON 0002 ROADWAY
| | |
0040 0101 1 LUWP 262526. 00000 262526. 00 230000. 00000 230000. 00 307453. 75000 307453. 75
MOBI LI ZATI ON 43528215201
0045 0102 1 240.000 LS 59090. 00000 59090. 00 20000. 00000 20000. 00 24810. 67000 24810. 67
MAI NTENANCE OF TRAFFI C 43528215201
0050 0104 11 1000. 000 LF 8. 00000 8000. 00 5. 00000 5000. 00 5. 95000 5950. 00
FLOATI NG TURBI DI TY BARRI ER
0055 0104 12 1000. 000 LF 3. 75000 3750. 00 3. 00000 3000. 00 5. 95000 5950. 00
STAKED TURBI DI TY BARRI ER- NYLON
REI NFORCED PVC
0060 0142 70 6.200 CY 1128. 00000 6993. 60 75. 00000 465. 00 320. 56000 1987. 47
FI LL SAND
0065 0550 10231 37.000 LF 116. 00000 4292. 00 2500. 00000 92500. 00 59. 48000 2200. 76
FENCI NG, TYPE B, 6.1-7.0, W BARB WRE
ATTMI
0070 0550 60211 1. 000 EA 428. 00000 428. 00 1000. 00000 1000. 00 714. 55000 714.55
FENCE GATE, TYPE B, S| NGLE, 0- 6.0
OPENI NG
0075 0999 25 LUWP 50000. 00000 50000. 00 50000. 00000 50000. 00 50000. 00000 50000. 00
I NI TI AL CONTI NGENCY AMOUNT, DO NOT BI D
43528215201
SECTI ON 0002 TOTALS $ 395, 079. 60 $ 401, 965. 00 $ 399, 067. 20
CONTRACT TOTALS $ 2,750, 720. 60| $ 2,821, 310. 00| $ 3,034,301.26
CERTI FI ED TO BE A TRUE COPY AND APPROVED BY
District Contracts Adm nistrator DATE



